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CONTRACT NUMBER 98645

EARTHWORK SCHEDULE

EXCAVATION TO BE EARTHWORK
SN 028-0075 EARTH L SHRﬂﬂ;f%iézﬁfTOR USED IN EMBANKMENT, BALANCE SHRgggAggRgéﬁTOR BORROW
LOCATION EXCAVATION ADJUSTED FOR ** EMBANKMENT WASTE (+) OR EXCAVATION
(UNSUITABLE) EXCAVATION EXCAVATION
STATION TO STATION SHRINKAGE SHORTAGE ( -)
CU YD CU YD % CU YD CU YD CU YD 7 CU YD
FAP 853 (IL 14)
STA 145+75,00 10 STA 153+80. 00 ~ 1168 25 876 1886 ~1670
STA 149+42. 00 10 STA 150+00. 50 337
STA 149+34.50 TO STA 143+42. 00 54 25 41 +41
STA 150400, 50 T0 STA 150408. 00 54 25 41 41
PROJECT TOTALS 1276 337 358 1886 ~978 75 1237
» CUTS FROM CROSS SECTIONS _ #» FILLS FROM CROSS SECTIONS
N TEMPORARY PERIMETER EROSION
Sﬂngﬁfgﬂs DITCH EROSION CONTROL
STATION 10 STATION CHECKS BARRIER BLANKET
EACH FOOT Sa YD
FAP 853 (IL 14)
STA 148+75.00 RT 1
STA 149+30. 00 RT 1
SThT50c 1500 1T 1 PAVEMENT MARKING SCHEDULE
STA 151400, 00 RT 1
STA 152425.00 RT 1
- SOLID WHITE SOLID YELLOW YELLOW SKIP-DASH TEMPORARY
STA 148+30.00 LT ! SN 028-0073 SHORT TERM PAVEMENT MARKING- | PAVEMENT MARKING- | PAVEMENT MARKING- | PAVEMENT MARKING-
TA T5671E 66 1T 1 LOCATION PAVEMENT MARKING E e an e A EINE an
STA 151+475.00 LT ! STATION TO STATION FOOT FOOT FooT FOOT FoOT
FAP 853 (IL 14)
STA 147+85.00 T0 STA 149+32.00 LT 207 FINAL
STA 150+00.00 TO STA 152+48,00 LT 862 STA 145+75.00 10 STA 153+80.00 LT 805
STA 152+85.00 TO STA 153+72.00 LT 48 STA 145+75.00 TO STA 153+80.00 RT 805
STA 146+490.00 TO STA 149432, 00 RT 406 STA 145+75.00 T0 STA 147+05. 75 ¢ 131
STA 150+00.00 TO STA 133+72,00 RT 501 STA 145+75.00 TO STA 153+80.00 ¢ 805
STA 145+75.00 TO STA 149+36.00 LT 361 STA 147+05. 75 T0 STA 153+80. 00 ¢ 170
STA 150+00. 00 TO STA 153+80,00 LT 445
STA_145+75.00 TO STA 149+36. 00 RT 374 STA 145+75.00 10 STA 149+12,00 (2 APPS) 72
STA 150+00. 00 TO STA 153+80.00 RT 423 STA 150+30.50 TO STA 153+80.00 (2 APPS) 72
PROJECT TOTALS 8 1603 2024 STACE 1I:
STA 147+74.50 10 STA 151480.50 LT 406 (WHITE)
STA 147+74. 50 TO STA 151+80.50 G 706 (YELLOW
STAGE 11
STA 147+44,00 TO STA 151+481.50 RT 4375 (WHITE)
STA 147+44,00 T0 STA 151+81.50 437.5 (YELLOW
REMOVAL AND MISCELLANEOUS SCHEDULE SGST STAGE T
STA 147+44.00 TO STA 151+81.50 LT/RT 875 (WHITE)
SN 028-0075 « PAVEMENT GEJ);ISJ;E?L STA 147+44,00 TO STA 151+81.50 ¢_ 110 (YELLOW)
LOCATION REMOVAL REMOVAL
STATION TO STATION PROJECT TOTALS 144 1610 336 170 1718.5 (WHITE)
s YD FOOT 953.5 ( YELLOW)
FAP 853 (IL 14)
STAGE I
STA 149+12.00 T0 STA 149+60. 00 RT 0
STA 149+90. 00 TO STA 150+30.50 RT 61
STA 147+34.00 TO STA 149+60.00 RT 226
STA 149490. 00 TO STA 150+90. 00 RT 100
STAGE 11z
STA 149+12.00 10 STA 149+60.00 LT 78
STA 149+90.00 T0O STA 150+30.50 LT 77
STA 148+35.00 T0 STA 149+60.00 LT 125
STA 149+90.00 T0 STA 151+40,00 LT 150
PROJECT TOTALS 276 601

* PAVED SHOULDER REMOVAL INCLUDED IN PAVEMENT REMOVAL, SEE SHEET 9 OF 44.
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